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1  SEQ 2  Reserved 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

 VP96 3
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9  IAC 11  DATE 13  NEXT SUBMIT

16  REMARKS

15  TOTAL
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1  SEQ 2  Reserved 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

 VP97 3
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9  IAC 11  DATE 13  NEXT SUBMIT

16  REMARKS

15  TOTAL
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1  SEQ 2  Reserved 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

 VP98 3
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9  IAC 11  DATE 13  NEXT SUBMIT

16  REMARKS

15  TOTAL
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1  SEQ 2  Technical Manual 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

 VP99 3    FAA       THREE/R       See Remarks ASU-330      LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA       3
     DI-VTABS-099     SOW Para 3.19.8.6     LT     A       See Remarks Regions       1
16  REMARKS Sites See Remarks

FAATC       4
      Electronic media delivery format for this CDRL will be as follows: FAAAC See Remarks

15  TOTAL See Remarks
             Drafts or Engineering Review Submittals (text only): Microsoft Word 6.0 on 3.5” DOS compatible diskettes or Interleaf 5.3.
             Submit the electronic files with viewable graphics preferred and graphics source files in compatible format on 3.5” diskettes.
             Final Submittal:  Electronic graphics, CGM 1986 standard, and text format modifiable by Interleaf 5.3.

      Drawings included in these manuals and publications that are reused from VP112 (if ordered) and VP115 will not be delivered in the electronic
      media for this CDRL.  Those drawings will be delivered under the requirements for, and as part of, VP112 (if ordered) and VP115.

      Deliver revisions as a page by page substitution with a side bar showing revised material.

      The VSCS CDRL VP99, VTABS Site Specific Maintenance Manual, shall reference the VSCS CDRL VP112 (if ordered), VTABS
      Engineering Drawings and VSCS CDRL VP115, VTABS Site Installation Drawings, provided to support each operational, test and training
      site.

      The VTABS Site Specific Manual shall contain a VTABS Line Replaceable Unit (LRU) reference designator to associated part number cross
      reference index.

Block 8:

       FAA shall provide comments or approval within 30 calendar days after receipt of manual or proposed change pages except for the initial
       (internal) review copy for which the FAA will provide comments within 5 working days of receipt of the copy.

Block 10:

      The Contractor shall make available an initial review copy distributed five days prior to the start of the Contractor’s internal engineering
      review.  The Contractor shall resolve comments and incorporate, by redlines, changes into the Pre-FAT Draft Manual submitted to the FAA
      for additional review.  Upon resolution of FAA comments, if any, the Contractor shall submit a Revised Draft manual for support of OT&E at
      the FAATC.  Upon resolution of FAA comments and proposed redline changes, if any, the Contractor shall submit a red-lined Manual to
      support key site testing.  Thirty days after completion of key site CAI, the FAA will submit final comments to the Contractor.  Thirty days after
      receipt of FAA comments, the Contractor shall submit a Final Manual.

Block 12:

      The Contractor shall provide the (internal) review copy in time to resolve all submitted comments, incorporate necessary changes and
      deliver the Draft copy per Block 13 requirements.

Block 13:

      The Contractor shall submit the initial Draft Manual at least 14 calendar days prior to the start of FAT.  The Contractor shall submit the
      Revised Draft Manual at least 45 calendar days before the start of OT&E.  The Contractor shall provide a red-lined Manual, which
      incorporates comments from OT&E, at the start of Contractor-conducted activities at the key site.  The Contractor shall submit the Final
      Manual 30 days after receipt of final FAA comments, following key site CAI.  All manuals, other than the Site Specific Maintenance Manuals,
      shall be delivered to the respective sites no earlier than two (2) months prior to Contractor-shipment of the associated VTABS hardware.  The
      final Site Specific Maintenance Manuals shall be delivered to the respective sites no later than 30 days after CAI of each site.

Block 14:

      COAR:       1 Copy               AOS-550:     2/1 Copies
      AUATAC:  2 Copies            ACT-230:     2/1 Copies

      The electronic media copies provided to AOS shall provide electronic text source files with viewable graphics and graphics source files on
      8 millimeter tape, optimally 7.7 gigabytes.
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      Initial distribution of all VP99 manuals to:

             ASU-330:      LTO
             AUA:        2
             AUATAC:        3

      Final distribution for FAAAC is two (2) hard copies plus one (1) camera-ready copy.

      Per Site Manual List for distribution of VP99 documents.

                                       Manual                                                                                                               Qty

             VTABS System Operation and Maintenance (VSOM) Manual  3
             VTABS Master Instructor, Data Entry Operator, Supervisor (MIDS) Manual 11*
             VTABS Site Specific Maintenance Manual   1

                    * Exceptions:  For ZAN, ZLC, ZMA, and ZSE;  Qty = 8

      Initial distribution of  Site Specific Maintenance Manual:                         Final distribution of  Site Specific Maintenance Manual:

             AUA: 1                Regions: 1
             Applicable Site: 1                Applicable Site: 1
             AUATAC: 1                FAAAC: 1

               AOS-550: 1

Block 15:

      See delivery instructions defined in Block 14.
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1  SEQ 2  VTABS Curriculum Design Development 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP100 3      and Validation     FAA       ONE/R      See Remarks ASU-330 LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA 2/1
     DI-VTABS-100     SOW Para 3.19 (all)     LT     A       See Remarks Regions 0
16  REMARKS Sites 0

FAATC 1
      These documents shall be delivered on Government Designated electronic media.  Deliver revisions as a page by page FAAAC 1
      substitution with a Side Bar showing revised material. 15  TOTAL See Remarks

Block 8:

      Government comment/approval  within 30 days after receipt.  The Contractor shall resubmit 30 DARC.

Block 10:

      This CDRL shall be updated following course walk-throughs.

Block 12:

      Government will call interim review meeting(s) to review work in progress (including Course Design Guides) prior to draft submittal.

Block 12 & 13:

      Draft Course Design Guides:  Site Maintenance Course, CAI - 12 months;  All CBI Courses, CAI - 11.

      Final Course Design Guides: Site Maintenance Course, CAI + 12 months;  All CBI Courses, CAI - 2.

                                                   OT&E         Sys Ovr/Supvr        Site Maint         DEO AT/AF       FAATC 2nd Lvl S/W
                                                    FAM           MI Materials          Materials           Materials*           Support Materials
      Draft Curriculum/
      Instructional Media
      Materials                           CAI - 9 mo**     CAI - 7 mo         CAI - 6 mo       CAI - 5 mo    TBD, or as directed by the Contracting Officer.

      Course Walkthrough                 N/A             CAI - 5 mo         CAI - 5 mo       CAI - 4 mo    TBD, or as directed by the Contracting Officer.

      Course Walkthrough
      Update Curriculum and
      Instructional Media
      Materials                                 N/A             CAI - 3 mo         CAI - 2 mo       CAI - 1 mo    TBD, or as directed by the Contracting Officer.

      Course Report                       N/A             30 days after completion of last contractor-taught course.  OT&E FAM Excepted.

      Final Curriculum and
      Instructional Media
      Materials                                N/A             30 days after completion of last contractor-taught course.  OT&E FAM Excepted.

      *  Course Walkthrough for Systems Overview and DEO course require separate presentations to AT and AF audiences.
      **  Each CAI refers to ZSE.

Block 14: Block 15:

             AUATAC: 1 of each        See delivery instructions defined in Blocks 12 through 14.
             COAR: 1 of each

ADDITIONAL REMARKS:

      After FAA approval, one copy of Instructional Materials will be submitted in final reproducible form to the FAA Academy for all courses;
      OT&E FAM Excepted.

      Student Guide supplementary material will be developed as part of this CDRL for appropriate use with VTABS technical manuals  (OT&E
     FAM Excepted).  No materials required solely for training purposes will be included in VTABS technical manuals.
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1  SEQ 2   Training Plan Letter Report 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP101 3    FAA       One/R  See Remarks ASU-330        LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA        2/1
     DI-VTABS-101     SOW Para, 3.19.9.4     LT     A  See Remarks Regions         0
16  REMARKS Sites         0

FAATC         0
      Block 10: FAAAC         1

15  TOTAL        7/1
             This CDRL shall be updated within 30 days after the last course walk-through.

      Block 12:

             First  Submit is due 15 months prior to ZSE CAI.

      Block 13:

             Government comments due 30 days after receipt; resubmitted by contractor 30 DARC.

      Block 14:

             AUATAC :  2 Copies                 ATO:  1 Copy
             COAR:         1 Copy
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1  SEQ 2  Software Maintenance Manual, Level 2 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP102 3     FAA       One/R        See Remarks ASU-330       LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  A 9 IAC 11 DATE 13  NEXT SUBMIT AUA        1/0
     DI-VTABS-102      SOW  Para 3.19.8.6.4.1     DD     A Regions        0
16  REMARKS Sites        0

AOS-550        1/1
      Electronic media delivery format for this CDRL will be Interleaf 5,  8 millimeter data cartridge, IDU compressed, FAAAC        1/1
      TAR format. 15  TOTAL        3/2

       Block 12:

             This CDRL is an option and shall be prepared and delivered 12 months after order by the Government.



Page 110 FAA-VSCS-CDRL-0003E
April 09, 1997 ORIGINAL

1  SEQ 2   Version Description Document 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP103 3      FAA       ASREQ       See Remarks ASU-330       LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9  IAC 11  DATE 13  NEXT SUBMIT AUA        0/1
      DI-MCCR-80013A      SOW Para 3.19.8.6.2      LT      A       See Remarks Regions        0  ea
16  REMARKS Sites        0  ea

FAATC        0/2
      Deliver revisions as a page by page substitution with a side bar showing revised material. FAAAC        0/1

15 TOTAL        1/8
      Electronic media delivery format for this CDRL will be as follows:

             Drafts or Engineering Review Submittals (text only): Microsoft Word 6.0 on 3.5” DOS compatible diskettes or Interleaf 5.3.
             Final Submittal:  Electronic graphics, CGM 1986 standard, and text format modifiable by Interleaf 5.3.

      Block 8:

             Government comments/approval within 30 days after receipt.

      Block 12:

             The draft document shall be delivered with the baselines for all formal deliveries to the FAATC.  The final shall be submitted within 30
             days after Government approval of the draft.

      Block 13:

             Submit as an ECP with each baseline delivery.

      Block 14:

             Draft copies shall also be submitted to:

             AOS-550:   0/3 Copies          AUATAC:    0/1 Copy
             COAR:       1/0  Copy
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1  SEQ 2  Firmware Support Manual 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP104 3     FAA ASU-330        LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  A 9 IAC 11 DATE 13  NEXT SUBMIT AUA          0
     DI-VTABS-104     SOW 3.19.8.6.5     DD     A Regions          0
16  REMARKS Sites          0

AOS-550         1/1
      Electronic media delivery format for this CDRL will be in Interleaf 5, on 8 millimeter data cartridge, IDU compressed, FAAAC         1/1
      TAR format 15  TOTAL         3/3

      Block 12:

             This CDRL is an option and shall be prepared and delivered 12 months after order by the Government.

      Block 14:

             AUATAC:   0/1 Copies
             COAR:         1/0  Copy
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1  SEQ 2  RESERVED 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP105 3
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  A 9 IAC 11 DATE 13  NEXT SUBMIT

16  REMARKS

15  TOTAL
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1  SEQ 2   Site Survey Report 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP106 3    FAA       One/R      See Remarks ASU-330  LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA 2/1
     DI-VTABS-106     SOW Para 3.19.7.1.1     LT     A       30 DARC Regions 1 ea
16  REMARKS Sites 1 ea

FAATC 1/0
      This document shall be available via soft copy.   Deliver revisions as a page by page substitution with a side bar FAAAC 1/0
      showing revised material. 15  TOTAL 168/21

      Block 8:

             Government comments/approval NLT 30 days after receipt.

      Block 12:

             NLT 30 days after site survey.

      Block 14:

             QRO:     1 per site           AUATAC:  2 per site
             COAR:  1 per Site

             Each site, plus the FAATC and FAAAC, shall receive one (1) copy of the Site Survey Report for their own facility.
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1  SEQ 2    Site Acceptance Report 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP107 3    FAA       One/R        See Remarks ASU-330 LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA 2/1 ea
     DI-VTABS-107     SOW Para 3.19.7.3.1     LT   A Regions 1 ea
16  REMARKS Sites 1 ea

FAATC 1 ea
      This document shall be available via soft copy. FAAAC 1
      Deliver revisions as a page by page substitution with a side bar showing revised material. 15  TOTAL 168/21

398/21

      Block 8:

             Government comments/approval NLT 30 days after receipt.

      Block 12:

             NLT 2 days after completion of SAT.

      Block 13:

             NLT 30 days after receipt of Government comments.

      Block 14:

QRO:          1 Copy per site
AUATAC:  2 Copies per site
COAR:        1 Copy per site

Each site, plus the FAATC and FAAAC, shall receive one (1) copy of the Site Acceptance Report for their own facility.
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1  SEQ 2   VTABS Site Specific Site Activation Plan 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP108 3    FAA       One/R        See Remarks ASU-330        LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA        2/1
     DI-VTABS-108     SOW Para  3.19.7.1.2     LT   A       See Remarks Regions        1 ea
16  REMARKS Sites        1 ea

FAATC        1 ea
      This document shall be available via soft copy. FAAAC        1
      Deliver revisions as a page by page substitution with a side bar showing revised material. 15  TOTAL    168/21

398/21

      Block 8:

             Government comments/approval NLT 30 days after receipt.

     Block 12:

             Delivery of Site Specific appendix NLT 9 months prior to Contractor arrival on site.

      Block 13:

             NLT 30 days after receipt of Government comments.

      Block 14:

             QRO: 1 Copy per site
             AUATAC: 2 Copies per site
             COAR: 1 Copy per site
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1  SEQ 2   Test Procedures 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP109 3    FAA        ASREQ       See Remarks ASU-330        LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA See Remarks
     UDI-T-FAA-118B      See Remarks     LT     A       See Remarks Regions See Remarks
16  REMARKS Sites See Remarks

FAATC See Remarks
      This document shall be available via soft copy, and shall be submitted in four (4)  volumes: FAAAC See Remarks

15  TOTAL See Remarks
Volume I:      VTABS FAT Procedures
Volume II:     VTABS FAATC Test Procedures
Volume III:    VTABS FAAAC Test Procedures
Volume IV:    VTABS Site Test Procedures (one per site)

      Block 5:

SOW Paras. 3.19.6,  3.19.6.1.1.4,  3.19.6.1.4,  3.19.6.2.1 and 3.19.6.2.2

      Block 8:

Government comments within 30 days after receipt of draft of Vols II, III and IV.

      Block 12:

Draft:    Volume I:  Draft copies shall be provided as available for on-site personnel for review and comment.
             Volumes II and III:  30 DPTT.
             Volume IV:  90 DPTT.

      Block 13:

Final:     Volume I:  14 DPTT.
              Volumes II, III and IV:  30 DARC (each Volume)

      Blocks 14 and 15:

Vols  I  &  II Vol  III Vol  IV

FAATC (On Site): 2/1  Copies FAATC: 2/1 Copies FAATC: 2/1 Copies
AUA: 1/0  Copies AUA: 1/0 Copies AUA: 1/0 Copies
AUATAC: 1/1  Copies AUATAC: 1/1 Copies AUATAC: 1/1 Copies
QRO: 1/0  Copies QRO: 1/0 Copies QRO: 1/0 Copies
COAR: 1/0  Copies COAR: 1/0 Copies COAR: 1/0 Copies
ATO: 1/0  Copies ATO: 1/0 Copies ATO: 1/0 Copies

FAAAC: 1/1 Copies Site: 1/0 Copies per Site
======== ======== =============

Totals: 7/2 Copies Totals: 8/3 Copies Totals: 26/2 Copies

      ADDITIONAL REMARKS:

      The Test Procedures shall be prepared in accordance with the Data Item Description (DID) and shall include the following tailored
      instruction:

      The Test Procedures shall be organized such that specific chapters and/or sections address the following test areas:

             -  Installation/checkout
             -  System Integration
             -  Acceptance
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1  SEQ 2   Test Report 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP110 3      FAA        ONE       See Remarks ASU-330        LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA See Remarks
     UDI-T-FAA-112      SOW 3.19.6.1.1.4;  3.19.6.2.3     LT     B Regions See Remarks
16  REMARKS Sites See Remarks

FAATC See Remarks
      The VTABS Test Report shall be available in soft copy and shall be submitted in three (3) volumes as follows FAAAC See Remarks

15  TOTAL See Remarks
                  Volume I:    FAT Test Report
                  Volume II:  VTABS FAATC Test Report
                  Volume III: VTABS FAAAC Test Report

      Block 12:   Final: 10 DATC (each Volume)

      Blocks 14 and 15:

Vols  I & II Vol  III

AUA: 1/0  Copies AUA: 1/0  Copies
AUATAC: 1/1  Copies AUATAC: 1/1  Copies
FAATC: 1/1 Copies FAATC: 1/0  Copies
ATO: 1/0  Copies FAAAC: 1/0  Copies
QRO: 1/0  Copies ATO: 1/0  Copies
COAR: 1/0  Copies QRO: 1/0  Copies

COAR: 1/0  Copies
======== ========

             Totals: 6/2 Copies Totals: 7/1 Copies

      ADDITIONAL REMARKS:

      The Test Reports shall be prepared in accordance with the Data Item Description (DID) and shall include the following tailored
       instruction:

      The Test report shall be organized such that specific chapters and/or sections address the following test areas:

             - Installation/checkout
             - System Integration
             - Acceptance
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1  SEQ 2  Commercial Manuals 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP111 3    FAA ONE/R See Remarks ASU-330 LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA      2/1
     DI-M-4022C     SOW Para 3.19.8.6.3     LT     N  See Remarks Regions        0
16  REMARKS: Sites        1

FAATC        2
      Commercial documents shall only be delivered on IBM compatible electronic media (PC format or CD ROM) FAAAC        2
      when the document is commercially available.  If not commercially available, hard copies shall be provided. 15  TOTAL        30/1

      Deliver revisions as a page by page substitution with a side bar showing revised material.

      Block 10:

             Update for each planned configuration update.

      Block 12:

             1st Submittal:  6 months prior to OT&E.

      Block 13:

             Final Submittals:  1 month after the end of OT&E Regression Test, if there are updates since the original submittal.

      Block 14:

             Sites receive final only.

             QRO:            1 Copy              AUATAC:  1 Copy
             AOS-550:     1 Copy
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1  SEQ 2  Engineering  Drawings and Lists 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP112 3      FAA       ONE/R        See Remarks ASU-330       LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9  IAC 11  DATE 13  NEXT SUBMIT AUA         1
     DI-VTABS-112     SOW Para 3.19.8.6.1.1      LT      A Regions         0
16  REMARKS Sites         0

FAATC         0
      Block 8: FAAAC         1

15  TOTAL        5/0
             Government comments/approval within 30 days.

      Block 12:

             This CDRL is an option and shall be delivered 12 months after order by the Government.

      Block 14:

             AUATAC: 1/0  Copies
             QRO: 1/0  Copies
             COAR: 1/0  Copies
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1  SEQ 2  Post Production Support Plan 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP113 3      FAA       ONE/R        See Remarks ASU-330 LTO

4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9  IAC 11  DATE 13  NEXT SUBMIT AUA 1
      DI-P-7119      SOW Para 3.19.8.3      LT      A Regions 0  ea
16  REMARKS Sites 0  ea

FAATC 1
      Deliver revisions as a page by page substitution with a side bar showing revised material. FAAAC 1

15  TOTAL 8
      Block 8:

             Government comments/approval within 30 days after receipt.

      Block 12:

             Final NLT 3 months prior to last production article completion.  “Article” is defined as last production line replaceable unit.

      Block 13:

             Resubmit within 30 DARC.

      Block 14:

             AUATAC: 1 Copy                      AOS-550: 3 Copies
             COAR: 1 Copy
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1  SEQ 2  Life Cycle Cost Document 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP114 3      FAA        SEMIA       May 1997 ASU-330       LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9  IAC 11  DATE 13  NEXT SUBMIT AUA        2
      UDI-F-FAA-214C      SOW Paras 3.19.8.3      LT      A       See Remarks Regions        0  ea
16  REMARKS Sites        0  ea

FAATC        0
      Deliver revisions as a page by page substitution with a side bar showing revised material. FAAAC        1

15  TOTAL        6/0
      Revisions:  Shall be as determined by the Government to accompany requests for any major design change or component substitution.

      Block 8:

             Government comments and approval within 30 days after receipt of document.  Within 30 DARC, the Contractor response shall be
             made by letter containing a plan for correcting deficiencies  identified by comments, and answers to any comments identified for
             immediate response.  The next  submittal shall identify the changes made in response to comments.  If comments are not  received
             within 30 days of delivery of document, the document shall be considered as accepted  without comment.  Acceptance of a
             document without comments shall not waive comments on material submitted in subsequent submittals.

      Block 13:

             Three reports total are required.

      Block 14:

             COAR:   1 Copy        AUATAC:   1 Copy        AOS-550:   1 Copy

ADDITIONAL REMARKS:

      a.   Part I, Life Cycle Cost Plan, shall be included in submittals once.

     b.   Paragraph 10.3.4, Replace the word "DTFA01-84-C-000XX" with "DTFA01-87-00002", and replace the word "Acquisition" with  the
           word "Production".

     c.   Part II, Cost Data, 10.4.2.3(a) and 10.4.2.3(b), in addition to the written report, the cost data from these two sections shall also be
           delivered on a floppy magnetic disk, readable by an IBM compatible PC.

     d.   Part III, Engineering Trade Studies and Life Cycle Cost Impact Summaries, and LCC Cost Summary Box submittals,  shall accompany
           each ECP forwarded for approval.



Page 122 FAA-VSCS-CDRL-0003E
April 09, 1997 ORIGINAL

1  SEQ 2  Site Installation Drawings 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP115 3      FAA       ASREQ       See Remarks ASU-330       LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9  IAC 11  DATE 13  NEXT SUBMIT AUA        1 ea
     DI-VTABS-115      SOW Para 3.19.8.6.1.2      LT      A Regions        1 ea
16  REMARKS Sites        1 ea

FAATC        1
      Block 8: FAAAC        1

15  TOTAL       90
             Government comments will be provided within 30 days after CAI of each site.

      Block 12:

             An initial copy shall accompany each site’s installation.  This copy shall be red-lined as necessary to depict the actual installation.
             All red-lines shall be incorporated prior to final submission to the Government.

      Block 14:

             Each FAA Regional Office shall receive one final soft copy of the drawings for each ARTCC within its Regional area of responsibility
             (21 Copies).  Each site shall receive one final copy (23 Copies).

             The AUA Program Office shall receive one final copy of the drawings for each ARTCC, the FAATC and the FAAAC (23 Copies).
             AOS-550 shall receive one final copy for each ARTCC, the FAATC and the FAAAC  (23 Copies).
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ORIGINAL April 09, 1997

1  SEQ 2  List of Tools and Test Equipment 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP116 3    FAA           ASREQ       July 15, 1997 ASU-330 LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA 4
     DI-VTABS-116     SOW Para 3.19.8.5.2     LT     A       See Remarks Regions 0
16  REMARKS Sites 0

FAATC 4
      The electronic media delivery format for this CDRL shall be Microsoft Word 6.0 on 3.5” DOS diskettes or FAALC See Remarks
      or Interleaf 5.3.   TOTAL 10

      Block 8:

             Government comments/approval within 30 days after receipt.

      Block 13:

             Subsequent submissions to be delivered 30 days after requirement for new/modified tool or item of test equipment is known.
             All updates to VP116 must be approved, in writing, by the Government.

       Block 14:

             Two copies shall be submitted to the FAALC, with delivery made to the following:

                    Federal Aviation Administration Logistics Center
                    NAILS Management Division, AML-200
                    6500 South MacArthur Blvd.
                    Oklahoma City, OK  73125
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1  SEQ 2   List of Special Test Equipment 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP117 3    FAA          ASREQ       July 15, 1997 ASU-330 LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA 4
     DI-VTABS-117     SOW Para 3.19.8.5.2     LT     A       See Remarks Regions 0
16  REMARKS Sites 0

FAATC 4
      The electronic media delivery format for this CDRL shall be  Microsoft Word 6.0 on 3.5” DOS diskettes FAALC See Remarks
       or Interleaf 5.3.   TOTAL 10

      Block 8:

             Government comments/approval within 30 days after receipt.

      Block 13:

             Subsequent submissions to be delivered 30 days after requirement for new/modified special test equipment is known.  All updates to this
             CDRL item must be approved, in writing, by the Government.

      Block 14:

             Two copies shall be submitted to the FAALC, with delivery made to the following:

                    Federal Aviation Administration Logistics Center
                    NAILS Management Division, AML-200
                    6500 South MacArthur Blvd.
                    Oklahoma City, OK   73125
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ORIGINAL April 09, 1997

1  SEQ 2   VTABS Hardware Components List 6  OFFICE 10  FREQUENCY 12  1ST SUBMIT 14  DISTR COPIES

VP118 3    FAA         ONE/R       See Remarks ASU-330 LTO
4   AUTHORITY 5  CONTRACT REFERENCE 7  DD 8  AP 9 IAC 11 DATE 13  NEXT SUBMIT AUA 2
     DI-VTABS-118     SOW Para 3.19.5.3.1     LT     A       See Remarks Regions 0
16  REMARKS Sites 0

FAATC 2/1
      The electronic media delivery format for this CDRL shall be  Microsoft Excel on 3.5” DOS diskettes. FAAAC 2
       Deliver revisions as a page by page  substitution with a side bar showing revised material.   TOTAL 10/2

      Block 8:

             Government comments/approval within 30 days after receipt.

      Block 10:

             The Contractor shall provide a Hardware Components List update for each configuration upgrade/change in which the hardware is affected.

      Block 12:

             The first submittal shall be 30 days prior to Part I of the Baseline Package Review.

      Block 13:

             Hardware changes subsequent to the completion of the Baseline Package Review shall be a part of the ECP for the baseline configuration
            change.

      Block 14:

             AUATAC:   1 Copy                 AOS-550:    2/1 Copies
             COAR:   1 Copy


